
CALCULATION METHODOLOGY 

Logically, it is not possible to provide completely accurate numbers for this 
project until it is funded and final drawings can be developed and bid.  But, it is 
the feeling of all contractors that this would be a reasonable amount of workers 
/hours for a combined project of this nature.   

2.  Breakdown of areas: 

    Building acquisition     $   0.00     

 Land acquisition                                   $  0.00 

 Demolition       $       15,000.00  

 On-Site Improvements    $       580,000.00 

 Off-site improvements    $             0.00 

 Rehabilitation      $             0.00 

 New Construction     $  7,579,670.00 

     Building permit      $       10,630.00  

 Construction Contingency    $     440,000.00 

 Soft Cost contingency 

 Classroom $6,825/classroom 

 Library  $40,000 

 Kitchen  $100,000 

 TOTAL     $  885,700.00 

 Renovation       $  1,954,000 

 Architect       $  292,642 
  
 Engineers       $  219,771 
 Actually would be sub-contractors to architect.  Fee has been 

separated for this proposal 
  
 Surveying       $    50,000 
  
 Archeological/Environmental   $  50,000 

 
   


